

Millersburg Fire Station 15

Bid Opening 2:00 p.m. March 9, 2021

Contractor	Schedule A: Base Bid			Additive Alternate Bid Items	Deductive Alternate Bid Items	
	A1	A2	Total Schedule A	B1	B2a	B2b
Baldwin General Contracting ¹	\$3,990,000.00	\$850,000.00	\$4,840,000.00	\$103,825.00	-\$21,000.00	-\$58,000.00
Corp Inc.	\$4,656,272.00	\$1,100,000.00	\$5,756,272.00	\$99,000.00	\$2,500.00	-\$50,000.00
Emerick Construction	\$5,369,000.00	\$850,000.00	\$6,219,000.00	\$96,000.00	-\$5,600.00	-\$49,000.00
Essex General Construction, Inc.	\$5,200,000.00	\$867,995.00	\$6,067,892.00	\$69,922.00	-\$5,837.00	-\$19,868.00
GBC Construction	\$5,932,000.00	\$814,000.00	\$6,746,000.00	\$90,588.00	-\$52,780.00	-\$43,497.00
Wildish	\$5,153,600.00	\$882,660.00	\$6,036,260.00	\$134,850.00	-\$11,030.00	-\$41,380.00

¹Baldwin contacted the City following the bid opening and informed us that there was an error in their bid numbers and they would not be submitting first tier subcontractor form, effectively withdrawing their bid. Their bid amounts are excluded from evaluation of bid scoring.